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Tender Questions & Answers
FROM: DANISH REFUGEE COUNCIL

Tender No: ITB-UKR-00394362

Tender Title: Reconstruction of the non-residential build

Tender Issuing Date: 12-06-2026

Tender Closing Date: 06-07-2026

Danish Refugee Council Ukraine has in reference to above tender period received the following questions

to the Tender, and hereby provides responsive answers by best endeavour to all relevant Vendors & Suppliers.

# Enquiries to the Tender      
+

-
Date Question Answer

1 17-06-2026 Are openings in load-bearing structures included in the 
scope of work?

Yes. The project is included the construction of two 
openings in the load-bearing walls, including the required 
structural reinforcement in accordance with the project 
documentation.

2 17-06-2026 Is facade finishing required?

No facade finishing is required. The areas where the existing 
openings will be reduced shall be faced with a material 
matching the existing façade, namely sand-lime (silicate) 
brick.

3 17-06-2026 Are works required on the second floor?
No. The works included in Annex A.1 (BOQ) are part of the 
first phase of construction and shall be carried out 
exclusively on the first floor.

4 24-06-2026 When filling out Annexes A1 and A2, what should be 
indicated in the description of materials and works?

The left section of DRC Annexes A.1 and A.2 includes the 
required description of materials and work. When you fill 
the right part of these Annexes the offered description of 
materials and works should be sufficient and provide the full 
information about offered materials and works and can be 
supplemented with detailed specifications and 
characteristics. 

5 24-06-2026

Floor insulation (50 mm in the design documentation – 
Annex F / 100 mm in Annex A.1). The insulation 
thickness specified in Annex A.1 differs from Annex F. 
Which thickness should be used for cost estimation? 
How will these changes be coordinated?

The change in insulation thickness has been incorporated 
into Annex A.1 (BOQ). However, at the time the tender was 
announced, the corresponding amendments had not yet 
been reflected in the design documentation. Annex A.1 
(BOQ) is the final version of the Bill of Quantities and shall 
be used as the basis for preparing the tender proposal and 
executing the works. The design documentation is provided 
for reference and serves as a source of drawings. If required, 
all amendments to the approved design documentation will 
be made by the project designer in accordance with the 
legislation of Ukraine in the field of construction.

6 24-06-2026 Finishing colour, tiles, and textures. How should design-
related decisions be handled?

At this stage, the colour scheme, textures, and other design 
details have not been finalized. These elements will be 
agreed upon with the Beneficiary during the 
implementation of the works. The Contractor shall take into 
account the need for such approvals during project 
execution.



CT PROCUREMENT 10 - TENDER Q&A DOCUMENT
Valid from: 01-10-2020 Page 2 of 3Date: 01-10-2020 Tender No:ITB-UKR-00394362

7 24-06-2026
May the Contractor use the electricity and water supply 
available at the site, or is compensation for their 
consumption required?

The Contractor may use the electricity and water supply 
connection points available at the site and provided by the 
Beneficiary. No separate compensation for their use will be 
provided. 
If a power outage at the site, the Contractor shall provide 
electricity for tools and equipment using its own generators. 
The costs associated with fuel, operation, and depreciation 
of the generators shall be included in the Contractor's rates 
in accordance with Note 1 of Annex A.2. No additional 
compensation for the use of generators will be provided.

8 24-06-2026 Does the DRC accept an offer that was uploaded to a 
Google drive and sent by link?

The Annex.A1 and A2 should be sent in a separate 
envelopes or emails as attachment according to the 
instructions in the Invitation Letter. All other tender 
documents can be provided via Google drive link but the 
access to this link must be provided in advance so that DRC 
is able to open this link. 

9 25-06-2026

According to Annex A.1, the scope of preparatory works 
has been only partially included. At the same time, 
according to the drawings and specifications in Annex F, 
the project provides for the complete removal of the 
existing plaster layer from walls and ceilings, totaling 
1,564 m², as well as the complete demolition of the 
existing monolithic concrete floor screed, totaling 52.7 
m³. Based on our engineering calculations, the 
implementation of these design solutions will generate 
approximately 156.6 tonnes of construction waste, 
which will require mechanical loading, transportation, 
and payment of disposal fees at an authorized 
landfill.Please clarify whether the Contractor is required 
to include in the final tender price (Annex A.2) the full 
scope of demolition, removal, transportation, and 
disposal of 156.6 tonnes of construction waste resulting 
directly from the design solutions specified in Annex F.

The majority of the demolition works have already been 
completed. In particular, the demolition of partitions, floor 
coverings, floor screed, and plaster has been completed. The 
demolition quantities specified in the Annex A.1 represent 
the remaining works to be carried out within the scope of 
this project.

10 25-06-2026

Section 11 of the Detailed Design in Annex F includes a 
significant scope of capital works that is not fully 
reflected in the summary Bill of Quantities (Annex A.1), 
namely: installation of steel encasements for 
strengthening load-bearing аварійних brick walls (Ob1, 
Ob2) with a total weight of 0.9 tonnes, using a system of 
tension bolts and anchor fastenings.The design in Annex 
F also предусматриває the installation of heavy-duty 
steel evacuation stairs (St1, St2) with a total weight 
exceeding 1.56 tonnes, which requires extensive on-site 
welding and fabrication works.Please confirm whether 
the full cost of certified structural steel and high-
strength fasteners for the wall strengthening 
encasements must be included in the Contractor’s 
commercial proposal.

Wall strengthening works using steel encasements are 
covered under Annex A.1 items 313 and 320. The materials 
required for these works are specified in Annex A.1 items 
314–318 and 321–325.Regarding the stairs, Annex A.1 items 
255–290 cover the supply of structural steel and fabrication 
works for stair structures St1 and St2. In particular: item 259 
refers to fabrication of structure St1; items 260–266 cover 
materials and structural steel required for St1; item 277 
refers to fabrication of structure St2; and items 278–284 
cover structural steel required for St2. 
 
DRC confirm that all structural steel specified in the BOQ 
must be included in the tender submission.
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11 25-06-2026

The floor layouts and specifications in the Detailed 
Design (Annex F, Types 1–4) provide for a multilayer 
system consisting of: compacted crushed stone base, 
sub-base concrete layers (13.28 m³), application of 
brush-on/bituminous waterproofing in two layers 
(515.43 m²), and installation of B500 steel 
reinforcement mesh on spacers.Since these 
technological layers are critical for ensuring the 
durability of the facility, please confirm that the full 
scope of works and materials specified in the floor 
specifications of the Design must be included in full in 
the cost calculation, despite simplified wording in the 
defect list.

Part of the floor construction works has already been 
completed, including compaction of the crushed stone base 
and installation of the concrete blinding layer. During the 
execution of works, and after clarification of the actual site 
levels, it was determined that adjustments to the design 
solutions for the floor structure are required in order to 
align them with existing site conditions and ensure proper 
execution of subsequent construction works.Relevant 
adjustments and updated quantities are reflected in Annex 
A.1. 
 
Regarding specific components of the floor structure: 
waterproofing works are included under BOQ items 67, 68, 
85, 86, 100, and 101 in Annex A.1; 
supply of reinforcement mesh, accessories, and 
reinforcement works are included under BOQ items 73–75, 
91–92, and 106–107 in Annex A.1.

On behalf of DRC 
Yours sincerely,

Yaroslava Kulichenko
Digitally signed by Yaroslava 
Kulichenko 
Date: 2026.07.03 13:49:38 +03'00'


